SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TY PE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALEDBID (IFB) 08-Apr-2008

(Construction, Alteration, or Repair) WO11XK-08-B-0008-0001 |:| NEGOTIATED (RFP) 10F 32
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
W911XK-08-C-0007 W56MES80287407
7. ISSUED BY CODE |W911XK 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVENUE, RM 700 See Item 7
DETROIT MI 48226
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: LAKIA L JOHNSON (313) 226-6474

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY 08 MAINTENANCE DREDGING OF LELAND, ARCADIA, PENTWATER HARBORS, MICHIGAN
THIS PROCUREMENT IS 100% SET ASIDE FOR EMERGING SMALL BUSINESSES

NAICS CODE 237990-SMALL BUSINESS STANDARD FOR DREDGING IS $18.5 MILLION, SMALL EMERGING BUSINESS SIZE IS $9.25 MILLION

11. The Contractor shall begin performance w ithin 10 calendar days and complete it w ithin 60 calendar days after receiving

|:| aw ard, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Iltem 12B.)

YES |:|NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to performthe w ork required are due at the place specified in item 8 by 02:00 PM (hour)
local time _ 27 Mar 2008 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO. (Include area code)

MCM MARINE INC (906) 632-4316

-DARWIN J. MCCOY

1065 EAST PORTAGE AVE 16. REMITTANCEADDRESS  (Include only if different than Item 14)

POST OFFICE BOX 922

SAULT STE MARIE MI 49783
See Item 14

CODE FACILITY CODE
OLAW1

17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$321,175.00 See Schedule

24. SUBMIT INV OICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY : CODE |  T0B0200

USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE
See Item 7 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this docunment.)
document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAVE OF CONTRACTING OFFICER (Type or print)

TO SIGN  (Type or print) MARILYN R HILL / Added by SUMI

30B. SIGNATURE 30C. DATE TEL: (313) 226-5148 EMAIL: marilyn.r_hill@lre.usace.army.mil
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY Ly BN - IS =SS ] o B 08-Apr-2008

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)




Section 00010 - Solicitation Contract Form

ITEM NO
0001

ITEM NO
0002

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
1 Lump Sum $84,323.00

FY08 M/D ARCADIA/LELAND/PENTWATER

FFP

HARBORS --- PROJECT NO.: 135798. MOBILIZATION AND
DEMOBILIZATION.

FOB: Destination

MILSTRIP: W56MES80287407

PURCHASE REQUEST NUMBER: W56MES80287407

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
DREDGING LELAND HARBOR
FFP
FOB: Destination

NET AMT

W911XK-08-C-0007

Page 3 of 32

AMOUNT
$84,323.00

$84,323.00

AMOUNT

$0.00



ITEM NO
0002AA

ITEM NO
0002AB

SUPPLIES/SERVICES  QUANTITY
8,000

FIRST 8,000 CUBIC YARDS

FFP
FOB: Destination

SUPPLIES/SERVICES  QUANTITY
9,300

OVER 8,000 CUBIC YARDS
FFP

FOB: Destination

ITEM NO SUPPLIES/SERVICES  QUANTITY

0003
OPTION

OPTION-LELAND HARBOR
FFP

Not Exercised.

FOB: Destination

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT

UNIT PRICE
$7.00

NET AMT

UNIT PRICE
$6.38

NET AMT

UNIT PRICE

NET AMT

W911XK-08-C-0007
Page 4 of 32

AMOUNT
$56,000.00

$56,000.00

AMOUNT
$59,334.00

$59,334.00

AMOUNT

$0.00



ITEM NO
0003AA

OPTION

ITEM NO
0003AB

OPTION

SUPPLIES/SERVICES = QUANTITY

1,300

FIRST 1,300 CUBIC YARDS
FFP

Not Exercised.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

5,700
OVER 1,300 CUBIC YARDS

FFP
Not Exercised.

FOB: Destination

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

W911XK-08-C-0007
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AMOUNT

$0.00

AMOUNT

$0.00



ITEM NO
0004

ITEM NO
0004AA

ITEM NO
0004AB

SUPPLIES/SERVICES  QUANTITY

DREDGING PENTWATER HARBOR

FFP
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

FIRST 2,500 CUBIC YARDS
FFP
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

OVER 2,500 CUBIC YARDS
FFP
FOB: Destination

2,500

3,400

UNIT

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE

NET AMT

UNIT PRICE
$6.48

NET AMT

UNIT PRICE
$6.48

NET AMT

W911XK-08-C-0007
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AMOUNT

$0.00

AMOUNT
$16,200.00

$16,200.00

AMOUNT
$22,032.00

$22,032.00



ITEM NO
0005

ITEM NO
0005AA

EXERCISED
OPTION

ITEM NO
0005AB

EXERCISED
OPTION

SUPPLIES/SERVICES  QUANTITY

OPTION-PENTWATER HARBOR

FFP
FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1,600

FIRST 1,600 CUBIC YARDS
FFP

OPTION EXERCISED.
FOB: Destination

SUPPLIES/SERVICES = QUANTITY
5,100

OVER 1600 CUBIC YARDS
FFP

OPTION EXERCISED.
FOB: Destination

UNIT

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE

NET AMT

UNIT PRICE
$6.30

NET AMT

UNIT PRICE
$6.48

NET AMT

W911XK-08-C-0007
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AMOUNT

$0.00

AMOUNT
$10,080.00

$10,080.00

AMOUNT
$33,048.00

$33,048.00



ITEM NO
0006

ITEM NO
0006AA

ITEM NO
0006AB

SUPPLIES/SERVICES  QUANTITY

DREDGING ARCADIA HARBOR

FFP
FOB: Destination

SUPPLIES/SERVICES = QUANTITY

FIRST 2,000 CUBIC YARDS
FFP
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

OVER 2,000 CUBIC YARDS
FFP
FOB: Destination

2,000

2,400

UNIT

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE

NET AMT

UNIT PRICE
$6.48

NET AMT

UNIT PRICE
$6.48

NET AMT

W911XK-08-C-0007
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AMOUNT

$0.00

AMOUNT
$12,960.00

$12,960.00

AMOUNT
$15,552.00

$15,552.00



ITEM NO
0007

ITEM NO
0007AA

EXERCISED
OPTION

ITEM NO
0007AB

EXERCISED
OPTION

SUPPLIES/SERVICES  QUANTITY

OPTION- ARCADIA HARBOR
FFP
FOB: Destination

QUANTITY
100

SUPPLIES/SERVICES

FIRST 100 CUBIC YARDS
FFP

EXERCISED OPTION.
FOB: Destination

QUANTITY
1,700

SUPPLIES/SERVICES

OVER 100 CUBIC YARDS
FFP
EXERCISED OPTION.

FOB: Destination

UNIT

UNIT
Cubic
Yard

UNIT
Cubic
Yard

UNIT PRICE

NET AMT

UNIT PRICE
$8.00

NET AMT

UNIT PRICE
$6.38

NET AMT

W911XK-08-C-0007
Page 9 of 32

AMOUNT

$0.00

AMOUNT
$800.00

$800.00

AMOUNT
$10,846.00

$10,846.00
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Section 00700 - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration JUL 2006
52.211-13 Time Extensions SEP 2000
52.211-18 Variation in Estimated Quantity APR 1984
52.219-6 Notice Of Total Small Business Set-Aside JUN 2003
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for FEB 1999
Construction
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2006
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, VeteransSEP 2006
Of The Vietnam Era, and Other Eligible Veterans
52.222-39 Notification of Employee Rights Concerning Payment of DEC 2004
Union Dues or Fees
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.226-1 Utilization Of Indian Organizations And Indian-Owned JUN 2000
Economic Enterprises
52.227-1 Authorization and Consent DEC 2007
52.227-2 Notice And Assistance Regarding Patent And Copyright DEC 2007
Infringement
52.228-11 Pledges Of Assets FEB 1992
52.228-14 Irrevocable Letter of Credit DEC 1999

52.228-15 Performance and Payment Bonds--Construction NOV 2006



52.229-3
52.232-5
52.232-23
52.232-27
52.232-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-14
52.236-15
52.236-16
52.236-17
52.236-21
52.236-26
52.242-13
52.242-14
52.243-4

52.244-6

52.246-12
52.247-34
52.249-2

52.249-2 Alt |

52.253-1
252.203-7001

252.204-7003

Federal, State And Local Taxes

Payments under Fixed-Price Construction Contracts
Assignment Of Claims

Prompt Payment for Construction Contracts

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Protest After Award

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Material and Workmanship

Superintendence by the Contractor

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion

Cleaning Up

Accident Prevention

Availability and Use of Utility Services

Schedules for Construction Contracts

Quantity Surveys

Layout of Work

Specifications and Drawings for Construction
Preconstruction Conference

Bankruptcy

Suspension of Work

Changes

Subcontracts for Commercial Items

Inspection of Construction

F.O.B. Destination

Termination For Convenience Of The Government (Fixed-
Price)

Termination for Convenience of the Government (Fixed-
Price) (May 2004) - Alternate |

Computer Generated Forms

APR 2003
SEP 2002
JAN 1986
SEP 2005
OCT 2003

JUL 2002

AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984
APR 1984
FEB 1997
FEB 1995
JUL 1995
APR 1984
JUN 2007
MAR 2007
AUG 1996
NOV 1991
MAY 2004

SEP 1996

JAN 1991

Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2004

Contract-Related Felonies
Control Of Government Personnel Work Product

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A
Subcontracting With Firms That Are Owned or Controlled ByDEC 2006

252.209-7004

252.225-7012
252.227-7027
252.227-7033
252.227-7037
252.232-7003
252.232-7010
252.236-7000
252.236-7002
252.236-7004
252.236-7008
252.243-7001

The Government of a Terrorist Country
Preference For Certain Domestic Commodities

APR 1992
SEP 2007

JAN 2007

Deferred Ordering Of Technical Data Or Computer Software APR 1988

Rights in Shop Drawings

Validation of Restrictive Markings on Technical Data
Electronic Submission of Payment Requests

Levies on Contract Payments

Modification Proposals-Price Breakdown
Obstruction of Navigable Waterways

Payment for Mobilization and Demobilization
Contract Prices-Bidding Schedules

Pricing Of Contract Modifications

APR 1966
SEP 1999

MAR 2007
DEC 2006
DEC 1991
DEC 1991
DEC 1991
DEC 1991
DEC 1991

W911XK-08-C-0007
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252.243-7002 Requests for Equitable Adjustment MAR 1998

252.244-7000 Subcontracts for Commercial Items and Commercial JAN 2007
Components (DoD Contracts)

252.246-7000 Material Inspection And Receiving Report MAR 2003

252.247-7023 Transportation of Supplies by Sea MAY 2002

252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work

ready for use not later than sixty (60) calendar days after receipt of the notice to proceed for the base and ten (10)
additional calendar days from the notice of each exercised option. * The time stated for completion shall include
final cleanup of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $765 per day (estimated) for each calendar day of delay
until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 15 days of the Notice to Proceed. Delivery of added items shall continue at the same
rate that like items are called for under the contract, unless the parties otherwise agree.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION. (JUL 2005)
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(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to
include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this
clause.

(End of clause)

52.225-9 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005)
(a) Definitions. As used in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.
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Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the construction material.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as
follows: [Contracting Officer to list applicable excepted materials or indicate “none”

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information
for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;
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(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make
a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1
Foreign construction material.... ......ccccoiiiiis i
Domestic construction material... .......c.ccccocciiiies i e
Item 2
Foreign construction material.... ......ccccocviiiiis covrivie s e
Domestic construction material... ........ccccocieiiiies i e

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.

(End of clause)
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52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.248-3 VALUE ENGINEERING--CONSTRUCTION (SEP 2006)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs(c) (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.
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(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or

(if) 75 percent for cost-reimbursement contracts.
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(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP;
(i) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(9) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$55,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering incentive
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the
VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract.......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than
to evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the
Government's right to use information contained in these data if it has been obtained or is otherwise available from
the Contractor or from another source without limitations." 1f a VECP is accepted, the Contractor hereby grants the
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

[www.com]

(End of clause)

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)
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When submitting a request for payment, the Contractor shall--
(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and
(b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

Title File Drawing No.

Leland Harbor, MI 1
FY08 Maintenance Dredging
Dredge Plan, Notes, Legend

And Section

Pentwater Harbor, MlI 1
FY08 Maintenance Dredging
Dredge Plan, Notes, Legend



And Section

Arcadia Harbor, Ml

FY08 Maintenance Dredging
Dredge Plan, Notes, Legend
And Section

(End of clause)
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Section 00800 - Special Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 96X31230000 082427 2520D9471J046063 NA 96203
AMOUNT: $89,481.00

AB: 96X31230000 082427 32308361B2046018 NA 96203
AMOUNT: $130,334.00

AC: 96X31230000 082427 32304361CD013850 NA 96203
AMOUNT: $101,360.00

CLAUSES INCORPORATED BY FULL TEXT

52.211-5000 EVALUATION OF SUBDIVIDED ITEMS (MAR 1995)--EFARS
Item Nos. 0002 through 0007 are subdivided into two or more estimated
quantities and are to be separately priced. The Government will evaluate each
of these items on the basis of total price of its sub-items.

(End of clause)

52.211-5001 VARIATIONS IN ESTIMATED QUANTITIES, SUBDIVIDED ITEMS

(MAR 1995)--EFARS

This variation in estimated quantities clause is applicable only to ltems Nos.
0002 through 0007.

(a) Vvariation from the estimated quantity in the actual work performed under
any second or subsequent sub-item or elimination of all work under such a
second or subsequent sub-item will not be the basis for an adjustment in
contract unit price.

(b) Where the actual quantity of work performed for Items Nos. 0002 through
0007 is less than 85% of the quantity of the first sub-item listed under such
item, the contractor will be paid at the contract unit price for that sub-item
for the actual quantity of work performed and, in addition, an equitable
adjustment shall be made in accordance with the clause FAR 52.212-11,
Variation in Estimated Quantities.

(c) If the actual quantity of work performed under ltems Nos. 00027 through
0007 exceeds 115% or is less than 85% of the total estimated quantity of the
sub-item under that item and/or if the quantity of the work performed under
the second sub-item or any subsequent sub-item under Items Nos. 0002 through
0007 exceeds 115% or is less than 85% of the estimated quantity of any such
sub-item, and if such variation causes an increase or a decrease in the time
required for performance of this contract the contract completion time will be
adjusted in accordance with the clause FAR 52.212-11, Variation in Estimated
Quantities.

(End of clause)

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS
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(a) For the purpose of initial evaluations of bids, the following will be
utilized in the resolving arithmetic discrepancies found on the face of
bidding schedule as submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price will
govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be
corrected.

(b) For the purpose of bid evaluation, the government will proceed on the
assumption that the bidder intends his bid to be evaluated on basis of the
unit prices, the totals arrived at by resolution of arithmetic discrepancies
as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for
Settlement of Proposals and FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound
workable condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece of
equipment or groups of similar serial and series for which the Government can
determine both ownership and operating costs from the contractor®s accounting
records. When both ownership and operating costs cannot be determined for any
piece of equipment or groups of similar serial or series equipment from the
contractor®s accounting records, costs for that equipment shall be based upon
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and
Operating Expense Schedule, Region _1l___ . Working conditions shall be
considered to be average for determining equipment rates using the schedule
unless specified otherwise by the contracting officer. For equipment not
included in the schedule, rates for comparable pieces of equipment may be used
or a rate may be developed using the formula provided in the schedule. For
forward pricing, the schedule in effect at the time of negotiations shall
apply. For retroactive pricing, the schedule in effect at the time the work
was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d)(1i) and FAR 31.205-36. Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)
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Data and information furnished or referred to below is for the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

() The indications of physical conditions on the drawings and in the specifications are the result of site investigations by topographic
and hydrographic surveys.

b) Weather conditions: The Contractor shall investigate and satisfy itself as to all hazards
likely to arise from weather conditions during the performance of its work.

(c) Transportation facilities: The Contractor shall investigate and obtain the necessary information and
data as to the availability and use of access roads, highways and railroad facilities to the work site. The Contractor shall obtain
necessary permits to operate on or cross public highways, roads and railroads.

(d) Use of Project Site: Project area usage is at the Contractor’s risk. The Contractor shall be responsible for damages that may be
suffered due to its operations See technical specifications and drawings for additional information physical data.
(End of clause)

( (End of clause)

Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for
an ADP-I111 position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor
shall have each applicable employee complete a SF-85P and submit to the USACE Detroit District, 477 Michigan
Avenue 7" Flr, Detroit, MI 48226 Security Officer within three (3) working days after award of any contract or task
order, and shall be submitted prior to the individual being permitted access to an AIS. Contractors that have a
commercial or government entity (CAGE) Code and Facility Security Clearance through the Defense Security
Service shall process the NACs and forward visit requests/results of NAC to the USACE Detroit District, 477
Michigan Avenue 7" Flr, Detroit, M1 48226 Security Officer. For those contractors that do not have a CAGE
Code or Facility Security Clearance, the USACE Detroit District, 477 Michigan Avenue 7" Flr, Detroit, M1 48226
Security Office will process the investigation in coordination with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher
before beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE:
exceptions to the above requirement include foreign nationals who perform janitorial and/or ground maintenance
services.) The contractor shall submit to the Division/District Contract Office, the names of all foreign nationals
proposed for performance under this contract/task order, along with documentation to verify that he/she was legally
admitted into the United States and has authority to work and/or go to school in the US. Such documentation may
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS
Form N-550 or N-570), foreign passport with 1-551 stamp or attached INS Form 1-94 indicating employment
authorization, Alien Registration Receipt Card with photograph (INS Form 1-151 or 1-551), Temporary Resident
Card (INS Form 1-688), Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327),
Refugee Travel Document (INS Form 1-571), Employment Authorization Document issued by the INS which
contains a photograph (INS Form 1-688B).



W911XK-08-C-0007
Page 25 of 32

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)

WEATHER AND HEALTH CLAUSE

HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design
standards of the occupational Safety and Health Act, Code of Federal Regulations, Title 29,
Chapter XVII, Parts 1910 and 1926, or EM 385-11, U.S. Army Corps of Engineers, Safety and
Health Requirements Manual, whichever is more stringent, will be incorporated into all
Engineering, Design and Analysis furnished, pursuant to this contract. Any problem in
incorporating these standards due to conflicts with other technical criteria will be promptly
submitted to the Contracting Officer for decision. Contractor shall abide by the Safety
Requirements specified in EM 385-1-1 dated 03 Nov 2003.

“Year 2000 Compliance; the Architect/Engineer (A/E) shall insure that the hardware, firmware,
software, and information technology systems separately or in combination with each other or
other elements specified in the documents developed under this contract shall be year 2000
compliant in accordance with FAR 39.106.”

Contract Clause for Dredging and Dredge Related Marine Work

“The Contractor shall comply with the provisions of EM 385-1-1. If the Contractor is a
currently accepted participant in the Dredging Contractors of America (DCA)/United States
Army Corps of Engineers (USACE) Dredging Safety Management Program (DSMP), as
determined by the DCA/USACE Joint Committee, and holds a current valid Certificate of
Compliance for both the Contractor Program and the Dredge(s) to be used to perform the work
required under this contract, the Contractor may, in lieu of the submission of an Accident
Prevention Plan (APP),
(1) make available for review, upon request, the Contractor’s current Safety
Management System (SMS) documentation,
(2) submit to the Contracting Officer the current valid Company Certificate of
Compliance for its SMS,
(3) submit the current dredge(s) Certificate of Compliance based on third party audit,
and
(4) submit for review and acceptance, site-specific addends to the SMS as specified in
the solicitation.”

52.236-4020 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 89)
(ER 415-1-15)



a.

b.

line

C.
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This provision specifies the procedure for the determination of time extensions for unusually severe weather
I accordance with the CONTRACT CLAUSE entitled “DEFAULT (FIXED-PRICE CONSTRUCTION).”
In order for the Contracting Officer to award a time extension under this clause, the following conditions
must be satisfied: (1) The weather experienced at the project site during the contract period must be found
to be unusually severe, that is, more severe than the adverse weather anticipated for the project location
during any given month. (2) The unusually severe weather must actually cause a delay to the completion of
the project. The delay must be beyond the control and without the fault or negligence of the contractor.

The following schedule of monthly anticipated adverse weather delays is based on National Oceanic and
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base

for monthly weather time evaluations. The contractor’s progress schedule must reflect these anticipated
adverse weather delays in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (7) DAY WORK WEEK

JAN FEB MAR APR (1-15) APR (16-30) MAY JUN
(31) (29) (31) (15) (9) () ()
JuL AUG  SEP ocT NOV DEC

(7) (8) (8) (11) (15) (31)

Upon acknowledgement of the Notice to Proceed (NTP) and continuing throughout the contract, the
Contractor will record on the daily CQC Report, the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delay days must prevent work on critical activities for
fifty percent (50%) or more of the contractor’s scheduled workday. The number of actual adverse weather
delay days shall include days impacted by actual adverse weather (even if adverse weather occurred in
previous month), be calculated chronologically from the first to the last day of each month, and be recorded
as full days. If the number of actual adverse weather days exceeds the number of days anticipated in
Subparagraph (b) above, the Contracting Officer will convert any qualifying delays to calendar days, giving
full consideration for equivalent fair weather work days, and issue a modification in accordance with the
CONTRACT CLAUSE entitled “DEFAULT (FIXED PRICE CONSTRUCTION)”.

(END OF CLAUSE)

WAGE DECISION IL18
General Decision Number: 1L080018 03/14/2008 1L18

Superseded General Decision Number: 1L.20070018
State: Illinois

Construction Types: Heavy (Dredging and Marine)
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Counties: Illinois Statewide.
MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND
MARINE CONSTRUCTION):

ILLINOIS, INDIANA, MICHIGAN, MINNESOTA, NEW YORK, OHIO,
PENNSYLVANIA AND WISCONSIN DREDGING AND MARINE CONSTRUCTION
Dredging and Marine Construction Projects: floating/land

equipment engaged in clamshell, backhoe and dragline dredging,

marine construction, bridges,salvage operations and cranes,

loaders, dozers, or other equipment used for disposal of dredge

spoils or marine construction materials on land at the slip or

dock, at the project site, where the above material/spoils is

being handled, and all equipment utilized on

breakwall/breakwater structures on the Great Lakes, Islands

therein, their connecting and tributary waters, including the

Illinois Waterway to the Lock at Lockport, Illinois, the New

York State Barge Canal System between Tonawanda, New York and
Waterford, New York and Oswego, New York, the Duluth-Superior

area to the Fond du Lac Bridge Crossing (Minnesota State

Highway 23) on the St. Louis River and on the St. Lawrence

River eastward to the International Boundary near St. Regis,

New York.

Modification Number  Publication Date

0 02/08/2008
1 02/22/2008
2 03/07/2008
3 03/14/2008

* SUIL2003-001 01/01/2005

MECHANICAL DREDGING (CLAMSHELL, DRAGLINE, AND BACKHOE) AND
MARINE CONSTRUCTION):

Rates Fringes

Dredging:
Fireman, Oiler, Deckhand,
& Scowman (with dipper,
hydraulic or other
floating equipment engaged
in hydraulic and dipper
dredging operations)
Pipeline men (both afloat
& ashore including
loading, unloading,
maintaining, and handling
pipelines for hydraulic
dredges and sandboats
Rangeman, Tankerman,
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Sweepman and service Truck
DriVer......cccoevevenea. $ 2251 7.61+a+b
Lead Deckhand............... $29.68 7.61+a+b

Hydraulic Dredging
LAUNCH OPERATOR - Vessel
800 Horse- Power Or Less....$ 25.15 7.61+a+b

TUG ENGINEER................ $ 26.49 7.61+a+b
TUG OPERATOR - Vessel Over
800 Horse-Power............. $ 26.49 7.61+a+b

TUG WORKERS: Fireman,
Lineman, Oiler, Deckhand,
Tankerman. Scowman, (on/or
with tugboats, launches,

or other self-propelled

boats).........ccceervnene $2251 7.61+a+b
MECHANIC

FLOATING EQUIPMENT:

Ilinois

Class l.....cccoorvnnnnn. $48.40 17.05+b&c

Class H....ccoceeueee.. $46.90 17.05+b&c

Class Hl.........c........ $41.70 17.05+b&c

Class IV.......oocu....... $34.70 17.05+b&c

FLOATING EQUIPMENT: Indiana

Class l.....coovvevuennn. $42.45 15.55+b&c

Class H.....ccccouee... $40.95 15.55+h&c

Class Ill.................. $36.45 15.55+h&c

Class IV.....cccoouvneee. $30.30 15.55+b&c

FLOATING EQUIPMENT:

Michigan

Class l.....ccccvevreee. $32.30 19.37+b&c

Class I.......ccocun.... $30.80 19.37+b&c

Class Ill.................. $27.45 19.37+b&c

Class IV......ccouvenee. $22.80 19.37+b&c

FLOATING EQUIPMENT:

Minnesota

Class l.....coovreveunnnn. $36.20 12.95+b&c

Class H.....ccceeueee. $34.70 12.95+b&c

Class Ill.................. $30.90 12.95+h&c

Class IV.....cccoouvne.n. $25.70 12.95+b&c

FLOATING EQUIPMENT:

New York:(Cattaraugus,
Chautauga, Erie and
Orleans Counties)

Class l....ccovvevnnnnn. $37.15 18.56+b&c
Class Il.......c.c........ $ 35.65 18.56+bh&c
Class Ill.................. $31.75 18.56+h&c
Class IV......coouvennee. $26.40 18.56+b&c

FLOATING EQUIPMENT:

New York:(Cayuga,
Jefferson, Oswego, and St.



Lawrence Counties)

Class L..c.ocverriennne $34.45
Class I....c.cceveunnne. $32.95
Class Hl.................. $29.30
Class IV.....ccoueune.. $ 24.40

FLOATING EQUIPMENT:

New York:(Monroe and Wayne

Counties and the City of
Rochester)

Class l..ccocovvrcnnne. $35.90
Class I.......cceunueee. $34.45
Class Hl.................. $33.65
Class IV......cccccueue. $30.35

FLOATING EQUIPMENT:

New York:(Niagara)

Class L..c.occverrnnne $34.60
Class I....c..ccoueunne. $33.10
Class Hl.................. $29.45
Class IV.....couuue.... $24.50

FLOATING EQUIPMENT:

Ohio:(Ashtabula, Cuyahoga,
Erie,Lake, and Lorain

Counties)

Class L..c.cccoverruennne $35.34

Class Il.......cc.c........ $33.84

Class Ill.................. $30.12

Class IV....c.ccoeue.e. $ 25.04

FLOATING EQUIPMENT:

Ohio:(Lucas, Henry,
Ottawa, Wood and Sandusky

Counties)

Class l.....cccovveureee. $33.63

Class I.......ccocun.... $32.13

Class Hl.......cco........ $ 28.60

Class IV.......coeuu.e.. $23.78

FLOATING EQUIPMENT:

Pennsylvania:(Erie County):

Class L..c.cccoverruenne $30.90
Class Il.......cc.co....... $29.40
Class Ill.................. $26.20
Class IV......ccoeue.e.. $21.80

FLOATING EQUIPMENT:

Wisconsin:Includes all
marine/floating type work
on projects in the
Superior/Duluth Harbor,
Lake Superior.

Class lL..coccccennne. $35.40

18.65+b&c

18.65+b&c

18.65+b+c
18.65+b&c

17.38+b&c

17.38+bh&c

17.38+b&c
17.38+b&c

18.15+b&c

18.15+b&c

18.15+b&c
18.15+bh&c

10.10+b&c

10.10+b&c

10.10+b&c
10.10+b&c

10.10+b&c

10.10+b&c

10.10+b+c
10.10+b&c

12.69+b&c

12.69+b&c

12.69+b&c
12.69+b&c

15.75+b&c
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Class I....ccccoevnn... $33.90 15.75+b&c
Class Ill.................. $30.20 15.75+b&c
Class IV...ooooveeeiiinnns $25.10 15.75+b&c

PAID HOLIDAYS (WHERE APPLICABLE):
A- NEW YEAR'S DAY

B- MEMORIAL DAY

C- INDEPENDENCE DAY

D- LABOR DAY

E- THANKSGIVING DAY

F- CHRISTMAS DAY

G- PRESIDENT'S DAY

H- VETERAN'S DAY.

FOOTNOTES:

a. $30.10 per day per employee for medical
b. Eight paid holidays: A thru H

c. Hazardous/Toxic Waste Material:
*Level A $2.50 per hour

*Level B 2.00 per hour

*Level C 1.00 per hour

*Level D 0.50 per hour

Such wages shall be above the classifications of work listed
under mechanical dredging and Marine construction of this
general wage decision. *Working with Hazardous Waste at
this level as defined by the U. S. Enviromental Protection
Agency.

CLASSIFICATION DESCRIPTIONS

Class | - Master Mechanic - assist and direct
Class 11, Class I11, and Class 1V, diver/wet tender, engineer
(hydraulic dredge)
Class Il - Crane/Backhoe Operator and Mechanic/Welder,
assistant engineer(hydraulic dredge), leverman (hydraulic
dredge), diver tender
Class Il - Deck Equipment Operator (Machineryman)
Maintenance of Crane (over 50 ton capacity) or Backhoe

(115,000 pounds or more), Tug/launch operator, Loader/dozer

and like equipment on Barge, breakwater wall, slip/dock,
Scow, Deck Machinery, etc.

Class IV - Deck Equipment Operator(Machineryman/Fireman)
(Four equipment units or more) Deck Hand, Deck Engineer and

Crane Maintenance 50 ton capacity and under or Backhoe
weighing 115,000 pounds or less, assistant tug operator.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
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(29CFR 5.5 (a) (1) (ii).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
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etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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